Comparative Statement

Tender Nu: BBMP/2020-21/OW/WORK_INDENT45689
Tender Na: Improvements of drains, roads and covering slab at Doddabommasandra ward no 10

SNo	Item Name	Item Code	Unit	Estimate Quanti	Estimate Rate	Total Amount	K B ALANKAR ( ) Quoted Ra	K B ALANKAR ( ) Total Amou	Chidananda Murthy R ( ) Quoted Ra	Chidananda Murthy R ( ) Total Amount
1	Removing a	1	Sqm	773.62	208.82	161547.3284	219.18	169562.03	225.42	174389.4204
2	KSRRB M3(	2	Cum	457.27	137.8	63011.806	144.63	66134.960	148.76	68023.4852
3	KSRRB M2:	3	Cum	70.1	4479.56	314017.156	4701.75	329592.67	4835.69	338981.869
4	Providing la	4	Cum	113.9	7070.2	805295.78	7420.88	845238.23	7632.28	869316.692
5	KSRB 4-6.1	5	Sqm	10	273.48	2734.80	287.04	2870.40	295.22	2952.20
6	KSRB 4-6.4	6	Sqm	48	379.48	18215.04	398.3	19118.40	409.65	19663.20
7	Providing ar	7	Cum	12	5277.74	63332.88	5539.52	66474.24	5697.32	68367.84
8	KSRRB M2:	8	Tonne	7.8	65046.9	507365.82	68273.23	532531.19	70218.13	547701.414
9	Providing gr	9	Sqm	656.48	966.72	634632.3456	1014.67	666110.56	1043.57	685082.8336
10	KSRB 5-8.1	10	Sqm	610.73	950.82	580694.2986	997.98	609496.32	1026.41	626859.3793
11	KSRB 5-9 :	11	Sqm	1765.8	61.48	108561.384	64.53	113947.07	66.37	117196.146
12	RCC Precas	12	Sqm	24	5217	125208.00	5475.76	131418.24	5631.75	135162.00
13	KSRRB M2(	13	Cum	240.94	952.94	229601.3636	1000.21	240990.59	1028.7	247854.978
14	Excavation	14	Cum	289.02	43.46	12560.8092	45.62	13185.092	46.92	13560.8184
15	KSRRB M6(	15	Cum	395.61	3884.9	1536905.289	4077.59	1613135.3	4193.75	1659089.4375
16	Cement con	16	Cum	633.57	5210.96	3301507.927	5469.42	3465260.4	5625.23	3563976.9711
17	Vaccum de-	17	Sqm	4223.8	72.08	304451.504	75.66	319572.70	77.81	328653.878
18	KSRRB M1(	18	Cum	957.61	82.6	79098.586	86.7	83024.787	89.17	85390.0837
	Total Summary Amount					8848742.12	9287663.3	0.00	9552222.6	0.00
	% against Estimated Rate						4.9603		7.9501	
	% against CSR									
	Total Bid Amount						9287663.33 (L1)		9552222.65 (L2)	

19/01

ಪಾಲಿಕೆ ಸಹಾಯಕ ಅಭಿಯಂತರರು
ವ್ಯಾಪಾರಾಭಿವೃದ್ಧಿ ವಿಭಾಗ ಯಲಹಂಕ ವಲಯ
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ ಬೆಂಗಳೂರು-560092

19/01

Friday, 19 February 2021 13:27:06

DashBoard Blue English Logout

Welcome H T MOHAN DAS | Supported Browser Versions are: IE11, Mozilla Firefox 47,48,49,50 and 51. | Due to Security reasons, use of multi-tab/multi-instance of browser is disabled in Karnataka Public Procurement Portal.

My Profile Indent Management Tender Management Catalogue Management Payment Contract Management Auction Management

Project Management Reservation Allocation

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT45689	bbmp_ce_yel-S P RANGANATH (I/C) CE YELAHANKA	19/02/2021 11:54:01	19/02/2021 11:58:46	19/02/2021 12:00:35	Approve	As per the Hon'ble commissioner order no B(12) PR/394/20-21, dated:04-02-2021 The tender is approved	Approved Document		Completed
Financial Bid Evaluation	Review Commercial Evaluation for tender BBMP/2020-21/OW/WORK_INDENT45689	bbmp_ce_yel-S P RANGANATH (I/C) CE YELAHANKA	03/02/2021 17:35:17	19/02/2021 11:53:35	19/02/2021 11:54:01	Approve	As per the Hon'ble commissioner order no B(12) PR/394/20-21, dated:04-02-2021	Approved Document		Completed
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT45689	bbmp_ee2_yel-H T MOHAN DAS	18/01/2021 16:15:38	18/01/2021 16:23:36	03/02/2021 17:35:17	Approve	Two Bidders are participated for this work, , out of which L1 Bidder K B ALANKAR Quoted RS 9287663.33 (+4.96) Above the Tender Amount, L2 Bidder Chidananda Murthy R ( ) Quoted RS 9552222.65 (+7.95).Hence the Rates Quoted By K B ALANKAR Quoted RS RS 9287663.33 (+4.96) Above L1 bidder TENDER APPROVED as per Hon'ble Special Commissioner Order and (Scanned copies are herewith attached for your kind reference).Hence tender is forwarding for your kind approval.	Approved Document		Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	18/01/2021 16:15:38	18/01/2021 16:15:38	18/01/2021 16:15:38	Submit		Approved Document		Completed
Bid Evaluation	Financial Bids Opening for BBMP/2020-21/OW/WORK_INDENT45689	bbmp_ee2_yel-H T MOHAN DAS	18/01/2021 14:34:29	18/01/2021 16:15:04	18/01/2021 16:15:38	Completed				Completed
Technical Bid Evaluation	Approval For Technical Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT45689	bbmp_ce_yel-S P RANGANATH (I/C) CE YELAHANKA	18/01/2021 14:07:12	18/01/2021 14:32:04	18/01/2021 14:32:28	Approve	As per the recommendation of EE the technical bid is approved, financial bid may be opened	Approved Document		Completed
Technical Bid Evaluation	Evaluate Technical Qualifications for tender BBMP/2020-21/OW/WORK_INDENT45689	bbmp_ee2_yel-H T MOHAN DAS	11/12/2020 11:59:51	11/12/2020 12:08:08	18/01/2021 14:07:11	Approve	Two bidders are participated for this work, 1. Chidananda Murthy R ( ) 2. K B ALANKAR ( ) out of which both are fulfilled the eligible criteria of technical evaluation, hence the technical bid is forwarding for approval.	Approved Document		Completed
Technical Bid Evaluation	Start Technical Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	11/12/2020 11:59:51	11/12/2020 11:59:51	11/12/2020 11:59:51	Submit		Approved Document		Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2020-21/OW/WORK_INDENT45689	bbmp_ee2_yel-H T MOHAN DAS	11/12/2020 11:59:43	11/12/2020 11:59:49	11/12/2020 11:59:51	Completed				Completed
Bid Evaluation	Technical Bids Opening for BBMP/2020-21/OW/WORK_INDENT45689	bbmp_ee2_yel-H T MOHAN DAS	11/12/2020 11:59:37	11/12/2020 11:59:41	11/12/2020 11:59:43	Completed				Completed

KARNATAKA BANK LTD.

Regd. & Head Office: MANGALURU - 575 002

ಕರ್ನಾಟಕ ಬ್ಯಾಂಕ್ ಲಿ. ಕರ್ನಾಟಕ ಬೆಂಕ ಲಿ.

MTL/TDR/L 402901

BRANCH: SAHAKARANAGAR

अहस्तांतरणीय NOT TRANSFERABLE

ABHYUDHAYA CASH CERTIFICATE

Customer ID:121105790

Received from Mr. EXECUTIVE ENGINEER,BBMP, BYATARAYANAPURA DIVISION INDENT NO
#63 SIDDESHWARA KRUPA
DEFENCE COLONY SAHAKARANAGAR
BENGALURU - 560092

Auto Renewal : Yes

the sum of ₹ Rs.2,80,000.00 (Two Lakh Eighty Thousand only.)

Deposit Account Number	Issue Date	Period	Interest Rate	Maturity Date	Nomination Registration No.
121150020186140 1 W.E.F 05-02-2021	05-02-2021	6Mths 2 Yrs	5.55% p.a	05-08-2023	32029

Repayable to: SELF

If Minor, Date of Birth

Maturity Value ₹ Rs.3,21,368.00 (Three Lakh Twenty One Thousand Three Hundred Sixty Eight only.)

THIS IS REINVESTMENT DEPOSIT WITH COMPOUNDING OF INTEREST QUARTERLY.

MATURITY VALUE MENTIONED HEREIN MAY VARY DUE TO DEDUCTION OF TAX AT SOURCE AT THE APPROPRIATE RATE AS PER INCOME TAX RULES UNLESS OTHERWISE ELIGIBLE FOR EXEMPTION AND COMPOUNDING EFFECT OF INTEREST ON THE AMOUNT OF TAX SO DEDUCTED.

PAN : ANNPA3615P

Authorised Signatory

R Shamanth
ST. No. 7482 PA No. 36[illegible]
Authorised Signatory

F.No. 691

Interest ceases from maturity date. Please present this duly discharged for renewal / payment
Preferential rate is applicable only if the deposit is continued for the full contract period and in case of premature closure, interest shall be paid as per the applicable card rate only.

MANIPAL TECHNOLOGIES LIMITED, MANIPAL 11-2019